STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 30/ 02 I'N FRESNO AND MADERA COUNTI ES ABOUT 05/ 01/ 02
CONTRACT NUMBER 06- 402904 9 KM NORTH OF KERVAN FROM 0.1 KM CONTRACT CCODE 'A '
LOCATI ON 06- MAD- 145- R0. 0 NORTH OF BARSTOW AVENUE TO 0.7 KM 85 CONTRACT | TEMS
NORTH OF AVENUE 5
REPLACE BRI DGE SCOUR FEDERAL Al D ACST-P145-(022)E

P- P145- (022) E
ACBR- P145- (022) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPCSALS | SSUED 22 FUND TOTAL HA21 7,200, 000 TOTAL NUMBER COF WORKI NG DAYS 500
NUMBER OF BI DDERS 8 ENG NEERS EST 6, 606, 000. 00 AMOUNT UNDER 1, 381, 284. 10 PERCENT UNDER EST 20.91
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5,224,715. 90 6 W JAXON BAKER | NC AND SHASTA 530 241-1086
CONSTRUCTORS | NC A JO NT 00471473
VENTURE
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 5, 309, 757. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
3 5, 347, 088. 50 5 BENCO BRI DGES 916 686- 5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
4 5,527, 635. 00 4 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
5 5, 746, 075. 30 8 ACGEE CONSTRUCTI ON CORPORATI ON 559 299- 3290
00631980
P O BOX 629 FAX 559 299- 3503

CLOVIS CA 93613



06- 402904

06- MAD- 145

04/ 30/ 02
6 6, 197, 873. 00
7 6, 353, 470. 00
8 6, 781, 093. 00

RI SI NG SUN COVPANY

P O BOX 215
EXETER CA 93221

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91205

MADONNA CONSTRUCTI ON' COVPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

559 592-5315
00509296
FAX 559 592-2845

626 836- 7260
00763265
FAX 626 836-7280

805 543-0300
00065547
FAX 805 541-3067

Bl D245
PAGE 2
05/ 01/ 02



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 01/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

EL WLLS
FRESNO CA

LI DELL LANDSCAPES
Pl SMO BEACH CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

QUALI TY HYDROSEEDI NG AND RESTCRATI ON
RAMONA CA

STRCER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

| TEM 48

I TEMS 3, 15, 18, 70, 71 AND 76 THRU 79

| TEMS 52, 56 AND 80 (PORTION)

| TEMS 29 AND 37

| TEM 84

| TEM5 30 THRU 36

| TEM5 44 THRU 47

| TEM 22



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

CENTRAL FENCE
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANKLI N STEEL
FRESNO CA

LEES PAVI NG
GOSHEN CA

LI DELL LANDSCAPE
Pl SMO BEACH CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

QUALI TY HYDROSEEDI NG AND RESTCRATI ON

RAMONA CA

STATEW DE SAFETY AND SI GNS

SAN JCSE CA

STROER AND GRAFF
ANTI OCH CA

CONTI NUED ON NEXT PACE

BARRI ER RAI L

FENCI NG

JO NT SEAL

PRESTRESSI NG

REBAR

ROADWORK

PLANTI NG

WEATHER STATI ON

HYDROSEEDI NG

CONSTRUCTI ON AREA S| GNS

Pl LI NG



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTRAL FENCE
SACRAMENTO CA

CONTRACTCORS CHEM CAL
HAYWARD CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANKLI N STEEL
FRESNO CA

LEES PAVI NG
VI SALI A CA

LI DELL LANDSCAPE
PI SMO BEACH CA

MB |
LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PACE

BARRI ER RAI L

FENCI NG

JO NT SEALS

PRESTRESSI NG

REBAR

ROADWORK

HI GHMWAY PLANTI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL



06- 402904 Bl D245

06- MAD- 145 PAGE 6

04/ 30/ 02 05/ 01/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 QUALI TY HYDROSEEDI NG AND RESTCRATI ON ERCSI ON CONTRCL
RAMONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
Pl SMO BEACH CA
STRCER AND GRAFF Pl LI NG
ANTI OCH CA
W C MALONEY BRI DGE REMOVAL
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BLACK BEAR CONSTRUCTI ON BARRI ER RAI L
CORNI NG CA
DYW DAG SYSTEMS | NC PRESTRESSI NG
LONG BEACH CA
FOSTER AND SON GRADI NG AND PAVI NG
CLOVIS CA
FRANKLI N STEEL REBAR
FRESNO CA
J AND M LANDSCAPI NG ERCSI ON CONTRCL

BAKERSFI ELD CA

LI DELL LANDSCAPE LANDSCAPI NG
Pl SMO BEACH CA
CONTI NUED ON NEXT PACE



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 7
05/ 01/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

S| LVERADO
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DEMOLI TI ON AND BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTRAL FENCE
SACRAMENTO CA

COOPER CRANE AND RI GA NG
NOVATO CA

DYW DAG SYSTEM
LONG BEACH CA

E L WELLS
FRESNO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

QUALI TY HYDROSEEDI NG
RAMONA CA

ROBERT UYSEKA COVPANY
FRESNO CA

POUR CONCRETE BARRI ER ( PARTI AL)

FENCI NG ( PARTI AL)

PI LES (PARTI AL)

POST TENSI ONI NG ( PARTI AL)

REBAR ( PARTI AL)

WEATHER SYSTEM ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

LANDSCAPI NG AND | RRI GATI ON ( PARTI AL)



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 01/ 02
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CLAY M RANDA
FOUNDATI ON CONSTRUCTORS
OQAKLEY CA

FRANKLI N REI NFORCI NG
OAKLEY CA

K R C SAFETY
MBI
LI VERMORE CA

QLI VEI RA FENCE
SANTA CLARA CA

PENHALL COVPANY
SAN LEANDRO CA

QUALI TY HYDROSEEDI NG
RAMONA CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KES

PRESTRESSI NG

CONCRETE BARRI ER RAI L

TRUCKI NG

Pl LI NG

REBAR

TRAFFI C SIGNS, K RAIL AND Sl GNS

METAL BEAM GUARD RAI L

FENCI NG

BRI DGE DEMOLI TI ON

ERCSI ON CONTROL



06- 402904 Bl D245

06- MAD- 145 PAGE 9

04/ 30/ 02 05/ 01/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
WATKI N AND BORTCOLUSSI LANDSCAPI NG

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACACI A LANDSCAPI NG SI LT FENCE AND ETCETERA
SANTA BARBARA CA
APEX FENCE GUARD RAI L
ANDERSON CA
C T M CONSTRUCTI ON CONCRETE BARRI ER AND RAI L
RANCHO CORDOVA CA
COOPER CRANE AND RI GA NG Pl LI NG
NOVATO CA
DYW DAG SYSTEMS | NC PRESTRESSI NG
LONG BEACH CA
EL WLLS INC REBAR
FRESNO CA
LEES PAVI NG | NC ROADVWAY
VI SALI A CA
LONELL LANDSCAPE HI GHWAY PLANTI NG

Pl SMO BEACH CA
CONTI NUED ON NEXT PACE



06- 402904
06- MAD- 145
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 10
05/ 01/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

PENHALL COVPANY
SAN LEANDRO CA

QUALI TY HYDROSEEDI NG
POVONA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ROADSI DE WEATHER | NFORMATI ON SYSTEM

FENCI NG

BRI DGE REMOVAL AND JO NT ASSEMBLY

ERCSI ON CONTRCL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

FOUNDATI ON CONSTRUCTORS | NC
QAKLEY CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

CONTI NUED ON NEXT PACE

| TEM5 40 THRU 43

| TEM 48

| TEM 80 ( PARTI AL)

| TEMS 26, 44 THRU 47 AND 85 ( PARTI AL)

I TEMS 52, 56 AND 80 ( PARTIAL)



06- 402904 Bl D245

06- MAD- 145 PAGE 11

04/ 30/ 02 05/ 01/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MBI | TEM5 18, 76 THRU 79
LI VERMORE CA
OLI VEI RA FENCE | NC I TEM5S 3, 15, 70 AND 71
SANTA CLARA CA
QUALI TY AND HYDROSEED AND RESTORATI ON | TEM5 30 THRU 36
ROVONA CA
SAFETY STRI PI NG SERVI CE | NC | TEMS 81 THRU 83
GOSHEN CA
STATEW DE SAFETY AND SI GNS I TEM5 9 THRU 11 AND 13 ( PARTI AL)
Pl SMO BEACH CA
THOVAS PRATT | TEM 4
PI NOLE CA
W C MALONEY | NC | TEM 22
STOCKTON CA
WATKI N AND BORTOLI SSI | NC | TEM5 29 AND 37

SAN RAFAEL CA



06- 402904 Bl D245

06- MAD- 145 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 30/ 02 05/ 01/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHCD) LS LUMP SUM 5, 000. 00* 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 250 500. 00 125, 000. 00

3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 340 7.00 2, 380. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

6 (S) 074028 TEMPORARY FI BER ROLL M 1, 000 14. 00 14, 000. 00

7 (S) 074029 TEMPORARY SI LT FENCE M 4,000 7.00 28, 000. 00

8 (S) 074030 TEMPORARY STRAW BALE EA 90 30. 00 2, 700. 00

9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00* 4,500. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 143, 200. 00* 143, 200. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 41, 000. 00* 41, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 810 55. 00 44, 550. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
14 150305 OBLI TERATE SURFACI NG MR 13, 000 2.00 26, 000. 00
15 (S) 150606 REMOVE FENCE ( TYPE BW M 410 5. 00 2, 050. 00
16 150742 REMOVE ROADSI DE S| GN EA 2 125. 00 250. 00
17 023505 REMOVE DRAI NAGE FACI LI TI ES EA 3 1, 500. 00 4,500. 00
18 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 76 81. 00 6, 156. 00
19 152370 RELOCATE MAI LBOX EA 2 300. 00 600. 00
20 152390 RELOCATE ROADSI DE SI GN EA 21 175. 00 3, 675. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 1, 200 8. 00 9, 600. 00
22 157550 BRI DGE REMOVAL LS LUMP SUM 50, 000. 00* 50, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
24 190101 ROADVAY EXCAVATI ON VB 27, 700 8. 00 221, 600. 00
25 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 370 50. 00 18, 500. 00
26 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 1, 550 400. 00 620, 000. 00
27 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 210 100. 00 21, 000. 00
28 198001 | MPORTED BORROW VB 33, 000 9.00 297, 000. 00
29 (S) 200001 HI GHMAY PLANTI NG LS LUMP SUM 47, 000. 00* 47, 000. 00
30 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 28 305. 00 8, 540. 00
31 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 760 64 2, 406. 40
32 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 12, 600 54 6, 804. 00
33 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 6 300. 00 1, 800. 00
34 (S) 203040 SEED ( EROSI ON CONTROL) KG 180 50. 00 9, 000. 00
35 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 950 9. 00 8, 550. 00
36 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 850 2.67 2, 269. 50
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 000. 00* 16, 000. 00



06- 402904 Bl D245

06- MAD- 145 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
04/ 30/ 02 05/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 260201 CLASS 2 AGGREGATE BASE MB 2,910 55. 00 160, 050. 00
39 390152 ASPHALT CONCRETE TONN 11, 000 40. 00 440, 000. 00
40 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 680 2.00 1, 360. 00
41 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 80 2.00 160. 00
42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,810 2.00 5, 620. 00
43 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 31 3.00 93. 00
44 048926 FURNI SH PI LI NG (CLASS 625) (ALT "W) M 795 81. 00 64, 395. 00
45 (S) 048927 DRI VE Pl LE (CLASS 625) (ALT "W) EA 32 1, 500. 00 48, 000. 00
46 048928 FURNI SH PI LI NG (CLASS 900) (ALT "W) M 1,970 81. 00 159, 570. 00
47 (S) 048929 DRI VE PILE (CLASS 900) (ALT "W) EA 96 1, 500. 00 144, 000. 00
48 (S) 500001 PRESTRESSI| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 75, 000. 00* 75, 000. 00
49 510000 SEAL COURSE CONCRETE VB 160 360. 00 57, 600. 00
50 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 170 460. 00 78, 200. 00
51 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,030 460. 00 933, 800. 00
52 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 76 460. 00 34, 960. 00
(TYPE N)
53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) M2 21 2,000. 00 42, 000. 00
54 048930 BAT HABI TAT EA 1 1, 850. 00 1, 850. 00
55 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 25 1, 450. 00 36, 250. 00
56 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 263, 000 1. 00 263, 000. 00
57 566011 ROADSI DE SI GN - ONE POST EA 2 300. 00 600. 00
58 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 128 110. 00 14, 080. 00
59 620911 450 MM ALTERNATI VE Pl PE CULVERT ( TYPE B) M 225 110. 00 24, 750. 00
60 664021 600 MM CORRUGATED STEEL Pl PE M 83 110. 00 9, 130. 00
(2.77 MM THI CK)
61 700659 900 MM CORRUGATED STEEL PI PE | NLET M 2.9 1, 000. 00 2,900. 00
(2.77 MM THI CK)
62 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 13 100. 00 1, 300. 00
63 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 2 200. 00 400. 00
64 721009 ROCK SLOPE PROTECTI ON VB 50 100. 00 5, 000. 00
(FACING METHOD B)
65 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 610 95. 00 57, 950. 00
66 729010 ROCK SLOPE PROTECTI ON FABRI C M2 370 1. 00 370. 00
67 (SF) 750007 FRAVE AND GRATE EA 22 500. 00 11, 000. 00
68 ( SF) 750050 I NLET GRATE EA 2 300. 00 600. 00
69 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 3, 100 7.00 21, 700. 00
70 (S) 800423 CHAI N LI NK FENCE (TYPE CL-2.4) M 830 36. 00 29, 880. 00
71 (S) 023506 3.0 M CHAIN LI NK GATE (TYPE CL-2.4) EA 4 1, 000. 00 4, 000. 00



06- 402904 Bl D245

06- MAD- 145 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 30/ 02 05/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
72 810110 SURVEY NONUMENT EA 10 650. 00 6, 500. 00
73 820107 DELI NEATOR ( CLASS 1) EA 24 40. 00 960. 00
74 820110 M LEPOST MARKER EA 8 40. 00 320. 00
75 820134 OBJECT MARKER (TYPE P) EA 6 40. 00 240. 00
76 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 115. 00 3, 565. 00
77 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
78 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,200. 00 8, 800. 00
80 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 437 125. 00 54, 625. 00
81 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 21 50. 00 1, 050. 00
82 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 7,130 .90 6,417. 00
( SPRAYABLE)
83 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 4.00 1, 240. 00
84 (S) 023507 ROADSI DE WEATHER | NFORMATI ON' SYSTEM LS LUMP SUM 62, 000. 00* 62, 000. 00
85 999990 NOBI LI ZATI ON LS LUMP SUM 512, 000. 00* 512, 000. 00

TOTAL 5,224,715.90
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06- 402904
06- MAD- 145
04/ 30/ 02

45, 000.

145500.
473000.

SUMMARY

55, 000.
415,

OF

REMA

14400.

160050.
550000.

N

BI DDERS

2700.
14400,

101850.
484000.

Bl D245
PAGE 15
05/ 01/ 02
FI FTH
BI D AMOUNT
10, 000. 00* 10000
2, 000. 00 500000
7.00 2380
3, 000. 00* 3000
7, 000. 00* 7000
10. 00 10000
6. 50 26000
50. 00 4500
5, 000. 00* 5000
50, 000. 00* 50000
10, 000. 00* 10000
60. 00 48600
150. 00 4200
2.00 26000
5.50 2255
150. 00 300
800. 00 2400
50. 00 3800
310. 00 620
180. 00 3780
6. 00 7200
150, 000. 00* 150000
20, 000. 00* 20000
7.50 207750
130. 00 48100
500. 00 775000
50. 00 10500
12.00 396000
35, 000. 00* 35000
320. 00 8960
70 2632
. 60 7560
310. 00 1860
50. 00 9000
8. 80 8360
2.80 2380
10, 000. 00* 10000
42.00 122220
45. 00 495000



06- 402904
06- MAD- 145
04/ 30/ 02

500.
300.

SUMMARY

OF

REMA

NI NG B

’

I DDERS
FOURTH
AMOUNT
1.50 1020
1.50 120
1.50 4215
2.00 62
62. 00 49290
200. 00 38400
82. 00 161540
500. 00 144000
000. 00* 75000
260. 00 41600
355. 00 60350
639. 00 1297170
630. 00 47880
500. 00 31500
000. 00 3000
400. 00 35000
1.00 263000
250. 00 500
160. 00 20480
165. 00 37125
210. 00 17430
200. 00 3480
200. 00 2600
200. 00 400
170. 00 8500
70. 00 42700
2.00 740
350. 00 7700
300. 00 600
8. 00 24800
40. 00 33200
000. 00 4000
300. 00 3000
40. 00 960
50. 00 400
60. 00 360
170. 00 5270
100. 00 200
100. 00 200

85,

Bl D245

PAGE 16

05/ 01/ 02

FI FTH

AMOUNT

1.30 884

1.30 104

1.30 3653

1.30 40.
80. 00 63600
750. 00 24000
100. 00 197000
500. 00 48000
000. 00* 85000
95. 00 15200
500. 00 85000
600. 00 1218000
500. 00 38000
600. 00 33600
500. 00 2500
200. 00 30000

1.00 263000
310. 00 620
155. 00 19840
130. 00 29250
250. 00 20750
550. 00 1595
220. 00 2860
270. 00 540
250. 00 12500
85. 00 51850

5.00 1850
275. 00 6050
250. 00 500
10. 00 31000
37.00 30710
100. 00 4400
500. 00 5000
45. 00 1080
45. 00 360
45. 00 270
180. 00 5580
110. 00 220
110. 00 220



06- 402904
06- MAD- 145 SUMMARY OF REMA
04/ 30/ 02
_______________________________ |_____________________________
SECOND | TH RD
BI D ANOUNT | BI D ANOUNT
_______________________________ |_____________________________
2, 000. 00 8000. 00| 2, 200. 00 8800
175. 00 76475. 00| 150. 00 65550
50. 00 1050. 00| 50. 00 1050
1. 00 7130. 00| 1. 00 7130
4.00 1240. 00| 5. 00 1550
62, 000. 00* 62000. 00| 62, 000. 00* 62000
525,000. 00  525000. 00] 530, 000. 00 530000
5,309, 757. 00 5,347, 088. 50

I NI

Bl DDERS
_______________________________ |
FOURTH |
BI D AVOUNT
_______________________________ |
2, 000. 00 8000
120. 00 52440
50. 00 1050
1. 00 7130
4.00 1240
40, 000. 00* 40000
552, 452. 00* 552452
5,527, 635. 00

Bl D245
PAGE 17
05/ 01/ 02
FI FTH
BI D AMOUNT
2, 000. 00 8000
175.00 76475
52. 00 1092
1.00 7130
4.50 1395
180, 000. 00* 180000
100, 000. 00* 100000
5, 746, 075. 30
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06- 402904
06- MAD- 145
04/ 30/ 02

SUMMARY OF

60, 000. 00*
1, 600. 00

REMA

15000.
183330.
660000.

N

NG BI DDERS
El GHATH

BI D AMOUNT
10, 000. 00* 10000
1, 800. 00 450000
14.00 4760
6, 500. 00* 6500
10, 000. 00* 10000
17.00 17000
15.00 60000
10. 00 900
74, 500. 00* 74500
150, 000. 00* 150000
50, 000. 00* 50000
60. 00 48600
220. 00 6160
1.00 13000
6. 00 2460
100. 00 200
1, 000. 00 3000
35. 00 2660
300. 00 600
200. 00 4200
10. 00 12000
150, 000. 00* 150000
20, 000. 00* 20000
8. 00 221600
100. 00 37000
450. 00 697500
100. 00 21000
17.00 561000
70, 000. 00* 70000
600. 00 16800
70 2632
.50 6300
500. 00 3000
90. 00 16200
3.00 2850
2.50 2125
10, 000. 00* 10000
46. 00 133860
50. 00 550000
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06- 402904 Bl D245

06- MAD- 145 SUMMARY OF REMAI NI NG BIDDERS PAGE 19
04/ 30/ 02 05/ 01/ 02

_______________________________ |_______________________________|_______________________________

SI XTH | SEVENTH | El GHTH
BI D AVOUNT | BI D AVOUNT | BI D AVOUNT

_______________________________ |_______________________________|_______________________________

3.00 2040. 00| 20. 00 13600. 00| 2.30 1564. 00

3.00 240. 00| 20. 00 1600. 00| 2.30 184. 00

3.00 8430. 00| 15. 00 42150. 00| 2.30 6463. 00

4.00 124. 00| 20. 00 620. 00| 3.00 93. 00

54. 00 42930. 00| 49. 00 38955. 00| 60. 00 47700. 00

1, 600. 00 51200. 00| 1, 500. 00 48000. 00| 1, 500. 00 48000. 00

68. 00 133960. 00| 66. 00 130020. 00| 70. 00 137900. 00

2,315. 00 222240. 00| 1, 700. 00 163200. 00| 2,000. 00 192000. 00

90, 000. 00* 90000. 00| 85, 000. 00* 85000. 00| 1, 000. 00* 1000. 00

355. 00 56800. 00| 300. 00 48000. 00| 500. 00 80000. 00

356. 00 60520. 00| 600. 00 102000. 00| 500. 00 85000. 00

1,100.00  2233000. 00| 478. 00 970340. 00| 600.00  1218000. 00

424. 00 32224. 00| 1, 000. 00 76000. 00| 700. 00 53200. 00

1, 300. 00 27300. 00| 2, 000. 00 42000. 00| 1, 000. 00 21000. 00

7, 000. 00 7000. 00| 3, 400. 00 3400. 00| 10, 000. 00 10000. 00

1, 000. 00 25000. 00| 460. 00 11500. 00| 500. 00 12500. 00

1.10 289300. 00| 1.30 341900. 00| 1.20 315600. 00

171.00 342. 00| 250. 00 500. 00| 300. 00 600. 00

100. 00 12800. 00| 330. 00 42240. 00| 200. 00 25600. 00

129. 00 29025. 00| 280. 00 63000. 00| 200. 00 45000. 00

128. 00 10624. 00| 265. 00 21995. 00| 230. 00 19090. 00

40. 00 116. 00| 800. 00 2320. 00| 500. 00 1450. 00

263. 00 3419. 00| 500. 00 6500. 00| 300. 00 3900. 00

413. 00 826. 00| 600. 00 1200. 00| 400. 00 800. 00

177.00 8850. 00| 490. 00 24500. 00| 95. 00 4750. 00

81. 00 49410. 00| 90. 00 54900. 00| 95. 00 57950. 00

5. 00 1850. 00| 3.00 1110. 00| 10. 00 3700. 00

300. 00 6600. 00| 660. 00 14520. 00| 400. 00 8800. 00

900. 00 1800. 00| 700. 00 1400. 00| 500. 00 1000. 00

13.00 40300. 00| 14.00 43400. 00| 9.00 27900. 00

44.00 36520. 00| 35. 00 29050. 00| 60. 00 49800. 00

1, 100. 00 4400. 00| 1, 500. 00 6000. 00| 600. 00 2400. 00

360. 00 3600. 00| 500. 00 5000. 00| 300. 00 3000. 00

42.00 1008. 00| 30. 00 720. 00| 40. 00 960. 00

55. 00 440. 00| 100. 00 800. 00| 50. 00 400. 00

59. 00 354. 00| 100. 00 600. 00| 80. 00 480. 00

43. 00 1333. 00| 185. 00 5735. 00| 280. 00 8680. 00

165. 00 330. 00| 500. 00 1000. 00| 300. 00 600. 00

220. 00 440. 00| 500. 00 1000. 00| 200. 00 400. 00



06- 402904
06- MAD- 145
04/ 30/ 02

74, 000. 00*

6,197,873.00

SUMMARY

OF

00*
00*

6,

REMAI N

353, 470. 00

N G

6, 781, 093. 00

BI DDERS
El GHATH
BI D AMOUNT
2,300. 00 9200
200. 00 87400
70. 00 1470
1.40 9982
7.00 2170
25, 000. 00* 25000
700, 000. 00* 700000
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